
OCT10 ,201210:43AM TIPNO

2:00PM1/1003

HENDERSON 17BP .14 .P .7

FEDAIDNOSTATEFUNDED GUARDRIAL ,JOINTREPLACEMENT BRIDGE108&112OVERGREENRIV
ERONI ,26

TAYLOR&MURPHY CONSTRUCTIONCO ,INC ASHEVILLE ,NC
DN00203OCT092012 0 .400MI

ROADWAYITEMS 00010000100000 ,N800
LumpSum
60000 .00

MOBILIZATION 00023120000000 ,E862
2 ,250LF95 .00213750 .00

20"TUBULAR3CGUARDRAIL 00033150000000 ,N862
45EA400 .0018000 .00

ADDITGUARDRAILPOSTS 00043375000000 ,ESP
2 ,250LF6 .0013500 .00

REMVE&STKPILEGUARDRAIL 00053436000000 ,N862
45EA275 .0012375 .00

GENERICGUARDRAILITEM(EA)862 (6"COLLAPSINGTUBEWITH3/4"PL
ATE)

00064400000000 ,E1110
192SF10 .001920 .00

WORKZONESIGNS(STAT) 00074415000000 ,N1115
3EA2000 .006000 .00

FLASHINGARROWBOARD 00084422000000 ,N1120
1DAY5000 .005000 .00

PORTCHANGEMSGSIGN(SHORTT
ERM)

00094430000000 ,N1130
25EA75 .001875 .00

DRUMS 00104480000000 ,N1165
1EA2500 .002500 .00

TMA 00114516000000 ,N1180
15EA75 .001125 .00

SKINNYDRUM STRUCTUREITEMS 00128217000000 ,E425
2 ,028LB15 .0030420 .00

REINFSTEEL(BRIDGE) 00138860000000 ,NSP
LumpSum
50000 .00

GENERICSTRUCTUREITEM(LS) (FOAMJOINTREPLACEMENT) 00148860000000 ,NSP
LumpSum
600000 .00

GENERICSTRUCTUREITEM(LS) (MODULARJOINTREPLACEMENT) 00158882000000 ,ESP
224CF750 .00168000 .00

GENERICSTRUCTUREITEM(CF) (DIAPHRAGMMODIFICATIONS) 00168893000000 ,ESP
44SY100 .004400 .00

GENERICSTRUCTUREITEM(SY) (HYDRODEMOLITIONOFBRIDGEDE
CK)

TOTAL1188865 .00

CONTRACTTOTAL
SUB ,TOTAL336045 .00

ROADWAYITEMS
SUB ,TOTAL852820 .00

STRUCTUREITEMS BIDDERSINORDER
CONTRACTTOTAL 11188

865 .00

TAYLOR&MURPHYCONSTRUCTIO
NCO ,INC


